STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

RoY COOPER JAMES H. TROGDON, i1
GOVERNOR SECHRETARY
June 8, 2018
Addendum No. 1

RE: Contract # C204189

WBS # 2018CPT.08.14.10191, Etc

STATE FUNDED

Chatham County

2 Sections of US-64, 1 Section of NC-902, 1 Section of NC-87
I Section of US-421,And 32 Sections Of Secondary Roads

June 19, 2018 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No, Revisions
Note added that reads “Includes Addendum No. 1 Dated 06-08-
Proposal Cover 2018"
Table OFf Contents Revzs?d t.0 show the addition of Intermediate Contract Time No. 4
and Liquidated Damages
G3 Revised to add the project special provision entitled “Intermediate

Contract Time No. 4 and Liquidated Damages™

Please void the above listed pages and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:

Rowald €. Davungort, Y.

Ronald. E. Davenport, Jr., PE

State Contract Officer
Mailing Address: Telephane: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fazx: (919} 2504127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4068 RALEIGH, NC 27610

£591 MAIL SERVICE CENTER

RALEIGH, NC 276991591 Website: www.nedot.gov
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Mr. Mike Gwyn
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STATE OF NORTH CARQLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 06-08-2018
DATE AND TIME OF BID opENiNG:  JUNE 19, 2018 AT 2:00 PM

CONTRACT ID C204189
WBS 2018CPT.08.14.10191, 2018CPT.08.14.20191

FEDERAL-AID NO. STATE FUNDED

COUNTY CHATHAM

T.LP. NO.

MILES 68.637

ROUTE NO.

LOCATION 2 SECTIONS OF US-64, 1 SECTION OF NC-902, 1 SECTION OF NC-87

1 SECTION OF US-421, AND 32 SECTIONS OF SECONDARY ROADS.

TYPE OF WORK  MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CARQLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C, LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID 1S §30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALE ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATHIN CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER §7 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



C204189 2018CPT.08.14.10191 Etc. Chatham County
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C204189 2018CPT.08.14.10191,Etc. G-3 Chatham County

The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:
(6-18-13) 108 SPIGl4K

The Contractor shall complete the work required of resurfacing including pavement markings and
markers as shown on Maps 1,2, 14 & 15.

The date of availability for this intermediate contract time is July 3¢, 2018.
The completion date for this intermediate contract time is April 15, 2619.
The liquidated damages are One Thousand Dollars (8 1,000.00) per calendar day.

PROSECUTION OF WORK:
(7-1-95) (Rev, 821-12) 108 SP1GISR

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the
time he begins the work until completion and final acceptance of the project. The Contractor will not be
permitted to suspend his operations except for reasons beyond his control or except where the Engineer has
authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of
$ 2,000.00 will be charged the Contractor for each and every calendar day that such suspension takes place.
The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance
costs and due to increased public hazard resulting from a suspension of the work. Liquidated damages
chargeable due to suspension of the work will be additional to any liquidated damages that may become
chargeable due to failure to complete the work on time.

RAILROAD GRADE CROSSING:
(7-1-95} (Rev. 1-17-13) 107-9 SPIGITR

Provide at least 2-weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the
use of slow-moving or stopped equipment is required over at-grade railroad crossings.

MAP #19

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
11 Asphalt Concrete Surface Course, Type $9.5B
15 Patching Existing Pavement
SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 S§P1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description

27-31 Long-Life Pavement Markings
41-42 Permanent Pavement Markers
43-45 Erosion Control

46 Signals/ITS System



